

## **ADDENDUM NO. 2**

**NCDOT STBGDA-1143(017) PROJECT EB-5939  
HICKORY RIVERWALK  
CITY OF HICKORY  
HICKORY, NORTH CAROLINA**

**BID OPENING: October 8, 2020, 2:00 pm local time**

This Addendum No. 2 is issued this **11<sup>th</sup> day of September 2020** to all parties who hold a set of Bidding Documents for the project entitled "NCDOT PROJECT EB-5939 HICKORY RIVERWALK". This Addendum No. 2 becomes a part of the Contract Documents and its receipt shall be acknowledged as follows:

**Bidder shall acknowledge receipt of this Addendum by writing its number and date on the Bid Form. Failure to do so may subject the bidder to disqualification.**

### **REMINDERS**

1. Bidders should refer to the McGill Associates bid line for current plan holders' lists and other pertinent information regarding the bid. The website address is [www.mcgillassociates.com/bids](http://www.mcgillassociates.com/bids).

### **PLEASE NOTE THE FOLLOWING ITEMS:**

1. The project geotechnical report and subsequent addenda prepared by Froehling and Robertson, Inc. are as follows are included with this Addendum:
  - Final Report of Subsurface Exploration and Geotechnical Engineering dated June 14, 2019
  - ADDENDUM to Final Report of Subsurface Exploration and Geotechnical Engineering dated March 20, 2020
  - ADDENDUM #2 to Final Report of Subsurface Exploration and Geotechnical Engineering dated May 27, 2020
  - ADDENDUM #2 to Final Report of Subsurface Exploration and Geotechnical Engineering revised June 16, 2020
2. The following permits are included with this Addendum:
  - Federal Energy Regulatory Commission – April 30, 2020
  - Preliminary Duke Energy Lease Agreement
  - United States Army Corps of Engineers Permit Verification – August 14, 2019
  - United States Army Corps of Engineers Permit Modification – March 12, 2020
  - NCDEQ 401 Water Quality Certification – September 24, 2019
  - NCDEQ Erosion Control – May 31, 2020
  - NCDEQ NCG01 Certificate of Coverage – August 19, 2019
  - NCDOT Environmental – August 27, 2020
  - NCDOT Encroachment – July 2, 2019
  - City of Hickory Floodplain Permit – July 16, 2020

3. Curb and gutter in the vicinity of the turn-around has been revised to mountable curb and gutter to address emergency equipment turning movements. Updated drawings 1C-1, 1C-2, 2C-3, 2D-2, X-4, and X-5 reflecting this revision are included with this Addendum.
4. Incorrect sheet and directional references have been corrected or removed. Updated drawings 1C, 1C-1, and EC-1E reflecting this revision are included with this Addendum.
5. Drawing 2B did not print correctly. A fully printed drawing 2B is included with this Addendum.

**MATTHEW D. OETTING, PE**



**Engineering • Planning • Finance**  
1240 19<sup>th</sup> St. Lane NW  
Hickory, North Carolina 28601  
Firm License No. C-0549



**END OF ADDENDUM NO. 2**